

\\0898-M1\ISSUE-8-04-30-01\EL-SEC-DET\87-4-8.DWG
on Apr 30 02:34:31 2001

MOMENT RESISTING BEAM SCHEDULE																	
MARK	SECTION	SUPPORT SOUTH/WEST ← F.O. SUPPORT	SPAN F.O. SUPPORT →	REMARKS	MARK	SECTION	SUPPORT SOUTH/WEST ← F.O. SUPPORT	SPAN F.O. SUPPORT →	REMARKS	MARK	TYPE	SUPPORT SOUTH/WEST ← F.O. SUPPORT	SPAN F.O. SUPPORT →	REMARKS			
SB7-136	I				SB7-120	II				SB7-104	I						
SB7-137	I				SB7-121	II				SB7-105	I						
SB7-138	I				SB7-122	I				SB7-106	I						
SB7-139	I				SB7-123	I				SB7-107	I						
SB7-140	I				SB7-124	I				SB7-108	II						
SB7-141	I				SB7-125	I				SB7-109	I						
SB7-142	I				SB7-126	I				SB7-110	III						
SB7-143	II				SB7-127	I				SB7-111	II						
SB7-144	II				SB7-128	I				SB7-112	I						
SB7-145	II				SB7-129	I				SB7-113	II						
SB7-146	I				SB7-130	I				SB7-114	I						
SB7-147	I				SB7-131	I				SB7-115	II						
SB7-148	I				SB7-132	I				SB7-116	I						
SB7-149	II				SB7-133	I				SB7-117	I						
SB7-150	I				SB7-134	I				SB7-118	II						
SB7-151	I				SB7-135	I				SB7-119	II						

ISSUE #8 SHELL & CORE (PARTS 1 - 4)

ISSUE #8 SHELL & CORE (PARTS 1 - 4)
CONSTRUCTION / PERMIT SET
APRIL 30, 2001

THE RAY AND MARIA STATA CENTER

FRANK O. GEHRY & ASSOCIATES, INC.
1225 BLOSSFIELD BOULEVARD, SANTA MONICA, CALIFORNIA 90403
TEL: (310) 311-1234 FAX: (310) 311-1235
CANNON
1225 BLOSSFIELD BOULEVARD, SANTA MONICA, CALIFORNIA 90403
TEL: (310) 311-1234 FAX: (310) 311-1235
JOHN A. MARTIN & ASSOCIATES, INC.
1225 BLOSSFIELD BOULEVARD, SANTA MONICA, CALIFORNIA 90403
TEL: (310) 311-1234 FAX: (310) 311-1235
MASSACHUSETTS INSTITUTE OF TECHNOLOGY
77 MASSACHUSETTS AVENUE, CAMBRIDGE, MASSACHUSETTS 02139

NO. DATE ISSUE
1 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
2 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
3 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
4 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
5 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
6 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
7 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
8 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
9 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET
10 04/30/01 SHELL & CORE (PARTS 1-4) CONSTRUCTION / PERMIT SET

TITLE
MOMENT
RESISTING BEAM
SCHEDULE,
Sheet 8

PROJECT NUMBER
9801
SCALE
NONE
DRAWN BY
DATE
APRIL 30, 2001
SHEET NUMBER

S7-4.8
© FRANK O. GEHRY & ASSOCIATES, INC.